

Project No.: 2020-325-102-0				A Folino Construction		Alex E. Paris Contracting Company, Inc.		Golden Triangle Construction		Independent Enterprises, Inc.		M. O'Herron Company		Mele & Mele & Sons, Inc.		S.E.T., Inc.		W.A. Petrakis Contracting and Landscaping Company		W.G. Tomko, Inc.	
Project Name: Bus Rapid Transit Water Distribution Improvements				Total Cost		\$18,502,136.20		\$21,595,956.95		\$12,677,434.75		\$17,897,999.00		\$13,563,690.58		\$15,474,609.96		\$16,720,076.50		\$18,333,699.47	
Items	Description	UOM	Est Qty	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost
U-1	Mobilization / Demobilization, Permits, Bonds and Insurance, Maintenance and Protection of Traffic	LS	1	\$528,043.09	\$528,043.09	\$800,444.00	\$800,444.00	\$1,000,000.00	\$1,000,000.00	\$450,000.00	\$450,000.00	\$500,000.00	\$500,000.00	\$650,000.00	\$650,000.00	\$319,830.00	\$319,830.00	\$520,000.00	\$520,000.00	\$434,843.40	\$434,843.40
U-4	Rock & Obstruction Excavation, All Depths	CY	10	\$61.46	\$614.60	\$237	\$2,370.00	\$45	\$450.00	\$750	\$7,500.00	\$75	\$750.00	\$100	\$1,000.00	\$150	\$1,500.00	\$70	\$700.00	\$150	\$1,500.00
U-5	Exploratory Excavation and Backfill	CY	200	\$97.74	\$19,548.00	\$240	\$48,000.00	\$45	\$9,000.00	\$55	\$11,000.00	\$75	\$15,000.00	\$150	\$30,000.00	\$95	\$19,000.00	\$95	\$19,000.00	\$372.03	\$74,405.66
U-7	Additional Bedding Material, As Directed	CY	100	\$44.74	\$4,474.00	\$101	\$10,100.00	\$53	\$5,300.00	\$35	\$3,500.00	\$52	\$5,200.00	\$45	\$4,500.00	\$70.65	\$7,065.00	\$50	\$5,000.00	\$53.51	\$5,350.67
U-8	Concrete Encasement	CY	120	\$214.20	\$25,704.00	\$311	\$37,320.00	\$380	\$45,600.00	\$150	\$18,000.00	\$155	\$18,600.00	\$200	\$24,000.00	\$307.50	\$36,900.00	\$235	\$28,200.00	\$169.86	\$20,383.50
U-9	Concrete Anchors and Thrust Blocks	CY	380	\$243.91	\$92,685.80	\$350	\$133,000.00	\$380	\$144,400.00	\$150	\$57,000.00	\$155	\$58,900.00	\$250	\$95,000.00	\$315.56	\$119,912.80	\$200	\$76,000.00	\$169.86	\$64,547.75
U-10	Flowable Fill	CY	1130	\$205.31	\$232,000.30	\$199	\$224,870.00	\$275	\$310,750.00	\$130	\$146,900.00	\$175	\$197,750.00	\$200	\$226,000.00	\$156	\$176,280.00	\$300	\$339,000.00	\$206.55	\$233,404.66
U-11	Bypass/Dewatering Pumping as Directed	MHR	80	\$40.32	\$3,225.60	\$216	\$17,280.00	\$100	\$8,000.00	\$50	\$4,000.00	\$30	\$2,400.00	\$60	\$4,800.00	\$140	\$11,200.00	\$45	\$3,600.00	\$25	\$2,000.00
U-12	Flag Person	MHR	900	\$77.33	\$69,597.00	\$67	\$60,300.00	\$77	\$69,300.00	\$75	\$67,500.00	\$60	\$54,000.00	\$72	\$64,800.00	\$75	\$67,500.00	\$64	\$57,600.00	\$508.20	\$457,380.00
U-13	Off Duty Uniformed Officer	MHR	250	\$60.76	\$15,190.00	\$66	\$16,500.00	\$80	\$20,000.00	\$55	\$13,750.00	\$55	\$13,750.00	\$65	\$16,250.00	\$58	\$14,500.00	\$58	\$14,500.00	\$80	\$20,000.00
U-14	Miscellaneous Work Time for a Full Time Crew	CHR	304	\$632.25	\$192,204.00	\$698	\$212,192.00	\$486	\$147,744.00	\$700	\$212,800.00	\$725	\$220,400.00	\$300	\$91,200.00	\$330	\$100,320.00	\$500	\$152,000.00	\$573.28	\$174,277.12
U-15	Miscellaneous Premium Work for Full Time Crew	CHR	320	\$365.84	\$117,068.80	\$1,046.00	\$334,720.00	\$345	\$78,400.00	\$100	\$32,000.00	\$365	\$116,800.00	\$150	\$48,000.00	\$495	\$158,400.00	\$550	\$176,000.00	\$785.81	\$251,460.00
U-501	Erosion and Sedimentation Control	LS	1	\$11,266.57	\$11,266.57	\$58,000.00	\$58,000.00	\$78,000.00	\$78,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$52,064.00	\$52,064.00	\$3,500.00	\$3,500.00	\$21,344.84	\$21,344.84
W-1	4" Ductile Iron Pipe, Class 52, Zinc Coated	LF	270	\$137.35	\$37,084.50	\$424	\$114,480.00	\$475	\$128,250.00	\$100	\$27,000.00	\$130	\$35,100.00	\$215	\$58,050.00	\$119.35	\$32,224.50	\$225	\$60,750.00	\$142.84	\$38,566.80
W-2	6" Ductile Iron Pipe, Class 52, Zinc Coated	LF	1710	\$110.77	\$189,116.70	\$294	\$502,740.00	\$551	\$942,210.00	\$100	\$171,000.00	\$132	\$225,720.00	\$165	\$282,150.00	\$117.33	\$200,634.30	\$245	\$418,950.00	\$150.91	\$258,056.10
W-3	8" Ductile Iron Pipe, Class 52, Zinc Coated	LF	2030	\$143.43	\$291,162.90	\$254	\$515,620.00	\$548	\$1,112,440.00	\$120	\$243,600.00	\$169	\$343,070.00	\$290	\$587,700.00	\$175.93	\$357,137.90	\$265	\$537,950.00	\$169.63	\$344,348.90
W-5	12" Ductile Iron Pipe, Class 52, Zinc Coated	LF	360	\$166.83	\$60,058.80	\$344	\$123,840.00	\$687	\$247,320.00	\$125	\$45,000.00	\$227	\$81,720.00	\$335.00	\$120,598.91	\$156.14	\$56,210.40	\$300	\$108,000.00	\$238.40	\$85,824.00
W-6	16" Ductile Iron Pipe, Class 52, Zinc Coated	LF	8710	\$180.60	\$1,573,026.00	\$334	\$2,909,140.00	\$332	\$2,891,720.00	\$215	\$1,872,650.00	\$589	\$5,130,190.00	\$311	\$2,708,810.00	\$288.55	\$2,513,270.50	\$330	\$2,874,300.00	\$436.29	\$3,800,044.74
W-8	20" Ductile Iron Pipe, Class 52, Zinc Coated	LF	5430	\$201.99	\$1,096,805.70	\$374	\$2,030,820.00	\$348	\$1,889,640.00	\$260	\$1,411,800.00	\$615	\$3,339,450.00	\$290	\$1,574,700.00	\$374.01	\$2,030,874.30	\$340	\$1,846,200.00	\$523.04	\$2,840,093.59
W-9	24" Ductile Iron Pipe, Class 52, Zinc Coated	LF	450	\$260.62	\$117,279.00	\$434	\$195,300.00	\$480	\$216,000.00	\$350	\$122,250.00	\$648	\$291,600.00	\$302	\$135,900.00	\$255.74	\$115,083.00	\$385	\$173,250.00	\$1,073.43	\$483,043.50
W-15	Public Water Service Line - PEXa - All Sizes	LF	2652	\$63.96	\$169,621.92	\$115	\$304,980.00	\$170	\$450,840.00	\$75	\$198,900.00	\$69	\$182,988.00	\$118	\$312,936.00	\$48.36	\$128,250.72	\$70	\$185,640.00	\$167.42	\$443,984.58
W-19	Extra Waterline Trench Excavation and Backfill (Greater than 8 feet deep)	CY	550	\$104.08	\$57,244.00	\$99	\$54,450.00	\$160	\$88,000.00	\$40	\$22,000.00	\$125	\$68,750.00	\$38	\$20,900.00	\$67.20	\$36,960.00	\$75	\$41,250.00	\$131.66	\$72,411.90
W-20	Service Line Connection - Wet or Dry Tap (1")	EA	169	\$747.27	\$126,288.63	\$2,104.00	\$355,576.00	\$3,375.00	\$570,375.00	\$1,750.00	\$3,062,500.00	\$500	\$84,500.00	\$600	\$1,014,000.00	\$539.29	\$91,140.01	\$2,500.00	\$422,500.00	\$139.26	\$23,534.94
W-21	Mechanical Joint Ductile Iron Fittings	LB	112250	\$7.20	\$808,200.00	\$14.04	\$1,575,990.00	\$8.25	\$926,062.50	\$7.75	\$869,937.50	\$5.50	\$617,375.00	\$6.50	\$729,625.00	\$11.32	\$1,270,670.00	\$10	\$112,250.00	\$8.15	\$915,331.40
W-23	Medium Extension Gate Box - Cast Iron, Round Lid	EA	260	\$551.52	\$143,395.20	\$626	\$162,760.00	\$520	\$135,200.00	\$410	\$106,600.00	\$425	\$110,500.00	\$500	\$130,000.00	\$899	\$233,740.00	\$450	\$117,000.00	\$1,091.84	\$283,878.40
W-24	Remove and Salvage Existing Deep Frame and Cover, Risers and/or M.E.G. Box Outside of Trench	EA	12	\$117.60	\$1,411.20	\$632	\$7,584.00	\$275	\$3,300.00	\$200	\$2,400.00	\$125	\$1,500.00	\$100	\$1,200.00	\$502.50	\$6,030.00	\$175	\$2,100.00	\$2,128.77	\$25,545.24
W-26	Precast Valve Manhole (8 Feet Depth)	EA	81	\$6,150.79	\$498,213.99	\$7,250.00	\$587,250.00	\$9,160.00	\$741,960.00	\$4,500.00	\$364,500.00	\$8,500.00	\$688,500.00	\$4,250.00	\$34,250.00	\$4,506.30	\$365,010.30	\$7,400.00	\$599,400.00	\$8,129.62	\$658,498.88
W-28	Reset Existing Fire Hydrant to New Water Line	EA	12	\$2,418.38	\$29,020.56	\$1,715.00	\$20,580.00	\$1,100.00	\$13,200.00	\$3,500.00	\$42,000.00	\$1,800.00	\$21,600.00	\$1,200.00	\$14,400.00	\$1,000.00	\$12,000.00	\$2,750.00	\$33,000.00	\$719	\$8,628.00
W-29	Install New Fire Hydrant	EA	40	\$5,069.04	\$202,761.60	\$3,850.00	\$154,000.00	\$3,750.00	\$150,000.00	\$5,000.00	\$200,000.00	\$4,700.00	\$188,000.00	\$4,000.00	\$160,000.00	\$3,382.82	\$135,312.80	\$3,850.00	\$154,000.00	\$919.56	\$36,782.40
W-32	4" to 12" Sewer Lateral Encountered in Water Line Trench	LF	87	\$167.10	\$14,537.70	\$325	\$28,275.00	\$53	\$4,611.00	\$70	\$6,090.00	\$38	\$3,306.00	\$150	\$13,050.00	\$580.18	\$50,475.66	\$65	\$5,655.00	\$150	\$13,050.00
W-33	15" to 18" Sewer Encountered in Water Line Trench	LF	220	\$226.33	\$49,792.60	\$545	\$119,900.00	\$86	\$18,920.00	\$80	\$17,600.00	\$75	\$16,500.00	\$155	\$34,100.00	\$1,746.39	\$384,205.80	\$100	\$22,000.00	\$170	\$37,400.00
W-35	Gate Valve Installed as Part of New Water Line - 6"	EA	121	\$1,218.38	\$147,423.98	\$1,111.00	\$134,431.00	\$930	\$112,530.00	\$1,200.00	\$144,000.00	\$950	\$114,950.00	\$930	\$112,530.00	\$987.24	\$119,456.04	\$950	\$114,950.00	\$80.84	\$9,781.28
W-36	Gate Valve Installed as Part of New Water Line - 8"	EA	52	\$1,567.22	\$81,495.44	\$1,525.00	\$79,300.00	\$1,375.00	\$71,500.00	\$1,800.00	\$93,600.00	\$1,400.00	\$72,800.00	\$1,300.00	\$67,600.00	\$1,440.02	\$74,881.04	\$1,500.00	\$78,000.00	\$81	\$4,212.00
W-38	Gate Valve Installed as Part of New Water Line - 12"	EA	6	\$2,814.75	\$16,888.50	\$2,800.00	\$16,800.00	\$2,650.00	\$15,900.00	\$3,500.00	\$21,000.00	\$3,000.00	\$18,000.00	\$2,500.00	\$15,000.00	\$2,520.06	\$15,120.36	\$2,620.00	\$15,720.00	\$83	\$498
W-39	Gate Valve Installed as Part of New Water Line - 16"	EA	56	\$10,151.65	\$568,492.40	\$10,400.00	\$582,400.00	\$10,950.00	\$613,200.00	\$10,750.00	\$602,000.00	\$9,450.00	\$529,200.00	\$9,600.00	\$537,600.00	\$9,840.54	\$551,070.24	\$9,635.00	\$539,560.00	\$3,094.67	\$173,301.52
W-41	Gate Valve Installed as Part of New Water Line - 20"	EA	24	\$18,397.13	\$441,531.12	\$17,400.00	\$417,600.00	\$18,350.00	\$440,400.00	\$23,000.00	\$552,000.00	\$15,500.00	\$372,000.00	\$15,500.00	\$372,000.00	\$21,455.55	\$514,933.20	\$15,965.00	\$383,160.00	\$3,089.40	\$74,145.60
W-42	Gate Valve Installed as Part of New Water Line - 24"	EA	2	\$24,428.56	\$48,857.12	\$23,400.00	\$46,800.00	\$25,325.00	\$50,650.00	\$30,000.00	\$60,000.00	\$23,000.00	\$46,000.00	\$20,500.00	\$41,000.00	\$28,144.66	\$56,289.32	\$21,345.00	\$42,690.00	\$3,089.00	\$6,178.00
W-59	Waterline - Line Stop (Single) - 6" through 18"	IN	468	\$795.86	\$372,462.48	\$2,151.00	\$1,006,668.00	\$2,050.00	\$959,400.00	\$800	\$374,400.00	\$950	\$444,600.00	\$350	\$163,800.00	\$1,200.00	\$561,600.00	\$2,000.00	\$996,000.00	\$148	\$69,264.00
W-61	Waterline - Line Stop (Single) - 20" through 24"	IN	44	\$781.20	\$34,372.80	\$2,826.00	\$124,344.00	\$3,100.00	\$136,400.00	\$1,000.00	\$44,000.00	\$1,250.00	\$55,000.00	\$600	\$26,400.00	\$1,242.50	\$54,670.00	\$2,300.00	\$101,200.00	\$294	\$12,936.00
W-72	Water Service Line Termination	EA	66	\$2,313.43	\$152,686.38	\$1,275.00	\$84,150.00	\$3,115.00	\$206,590.00	\$1,500.00	\$99,000.00	\$2,500.00	\$165,000.00	\$450	\$27,000.00	\$894.60	\$59,043.60	\$800	\$52,800.00	\$3,422.10	\$225,858.60
W-86	Service Line Material Verification	EA	241	\$856.01	\$206,298.41	\$1,206.00	\$290,646.00	\$785	\$189,185.00	\$1,000.00	\$241,000.00	\$950	\$228,950.00	\$900							